


**ADDENDUM No. 1**  
**TO THE**  
**CONTRACT DOCUMENTS**  
**FOR CONSTRUCTION OF**  
**2015 ROAD PROGRAM**  
**INTERSECTION IMPROVEMENTS**  
**FOR THE**  
**TOWN OF MOULTONBOROUGH, NEW HAMPSHIRE**  
  
**SEPTEMBER 4, 2015**



**This Addendum shall be included in and shall form a part of the Contract Documents dated August 2015. The items set forth herein, whether by omission, addition, substitution or other change are all included in and shall form a part of the proposed work and Bids submitted to the Owner. Clarifications and Questions and Answers are issued for the purpose of interpretation only and are not included in nor do they form a part of the Contract Documents.**

**Inclusion of this Addendum must be acknowledged by inserting the addendum number in the appropriate place in the Bid Form. Failure to acknowledge any and all addenda in the Bid Form as specified may be cause for rejection of the Bid by the Owner as a non-responsive Bid.**

**This Addendum consists of the following modifications to the Contract Documents:**

- 1. Pages AD1-1 through AD1-2**
- 2. Bid Schedule, Page 2**

ADDENDUM No. 1  
AD1-1

## **DRAWINGS**

### **SHEET 1**

Delete General Note 18 and replace it with the following:

CONSTRUCTION SEQUENCING SHALL BE AS FOLLOWS. NO INTERSECTION WORK SHALL COMMENCE UNLESS CONTRACTOR CAN REACH SUBSTANTIAL COMPLETION ON OR BEFORE NOVEMBER 13, 2015 UNLESS OTHERWISE AGREED TO BY THE OWNER. WORK NOT COMPLETED BY NOVEMBER 13, 2015 WILL BE COMPLETED THE SUBSEQUENT CALENDAR YEAR ON THE SCHEDULE AS DETERMINED BY THE OWNER. OPERATIONS REQUIRED FOR WINTER SHUTDOWN SHALL BE SUBSIDIARY TO ROADWAY CONSTRUCTION.

- A. WENTWORTH SHORES ROAD/SHAKER JERRY ROAD
- B. FAR ECHO ROAD/MOULTONBOROUGH NECK ROAD
- C. OLD ROUTE 109/ROUTE 25

## **PROJECT MANUAL**

### **SECTION 00300-BID FORM**

Bid Schedule: Delete Page 2 and replace with the attached Bid Schedule, Page 2.

### **SECTION 01200-MEASUREMENT AND PAYMENT**

Page 01200-6; Article 3.1: Delete Paragraph J in its entirety.

## **QUESTIONS AND ANSWERS**

Q. Does the Town wish to salvage excavated materials?

A. No.

Q. What is the completion date?

A. At this stage of the construction season and because of changes in utility authority requirements, the completion date for the project will be Summer 2016. The intent is to complete the Wentworth Shores Road/Shaker Jerry Road intersection in the Fall 2015. The remaining intersections will be completed in 2016.

**BID SCHEDULE****2015 ROAD PROGRAM  
INTERSECTION IMPROVEMENTS PROJECT**

ITEM				UNIT PRICE		EXTENDED TOTAL (in figures)
No.	Description	Quantity	Unit	Words	Figures	
11	100 lbs of Calcium Chloride	110	BG			
12a	Hay Bales	90	EA			
12b	Silt Fence	900	LF			
12c	Erosion Stone	70	CY			
13	Loam and Seed	2110	SY			
14	Maintenance of Traffic	1	LS			
15	Asphalt Cement Adjustment	1	AL	Five Thousand Dollars and No Cents	\$5,000.00	\$5,000.00
	<b>TOTAL BID</b>					

**Notes:**

1. Key To Units: LF = Linear Feet; SY = Square Yards; CY = Cubic Yards; LS = Lump Sum; EA = Each; LB = Pound; TN = Ton; BG = Bags; AL = Allowance